STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 01/21/ 04 IN THE CI TY AND COUNTY OF SAN 01/ 22/ 04
CONTRACT NUMBER 04-0120E4 FRANCI SCO AT YERBA BUENA | SLAND CONTRACT CCODE 'A '’

LOCATI ON 04- SF-80-8.3/8.5

CONSTRUCT FOUNDATI ONS

DB GOALS:
PROPGCSALS | SSUED 34

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL HA4S3 137, 563, 000

6. 0%

41 CONTRACT | TEMS

FEDERAL Al D ACBR- 080- 1(095) N
| M 080- 1( 095) N

TOTAL NUMBER OF WORKI NG DAYS 1130
PERCENT UNDER EST 1.80

949 475-0444
00828614

FAX 949 475-0440
510 419-0120
00801627

FAX 510 839- 0666
707 746-8028
00828699

FAX 707 746- 0936

NUMBER OF BI DDERS 4 ENG NEERS EST 177,668, 000. 00 AMOUNT UNDER 3, 197, 000. 00
PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 174,471, 000. 00 3 TRAYLOR WEEKS A JO NT VENTURE
ALT 2
34 EXECUTI VE PARK STE 100
I RVINE CA 92614
2 177, 450, 000. 00 1 KIEWT F C 1 MANSON A JO NT
VENTURE
ALT 2
P O BOX 23223
OAKLAND CA 94623
3 179, 620, 820. 00 4 WALSH PACI FIC A C C WEST COAST
INCAJV
ALT 2
3701 MALLARD DRI VE
BENI CI A CA 94510
4 182, 777, 000. 00 2 TUTOR SALI BA CORPCORATI ON AND

O AND G | NDUSTRI ES JV
ALT 2

15901 OLDEN STREET
SYLMAR CA 91342

818 362-8391
00827113

FAX 818 364-8128



04- 0120E4
04- SF-80-8
01/ 21/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

01/ 22/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 REG ONAL STEEL CORPORATI ON
TRACY CA 95304

REBAR



04- 0120E4 Bl D245
04- SF-80-8 PAGE 3
01/ 21/ 04 01/ 22/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
HARBOR OFFSHCRE DI VI NG
VENTURA CA
KI LLGORE | NDUSTRI ES REBAR ( PARTI AL)
OAKLAND CA
R AND W CONCRETE CONCRETE PALCEMENT ( PARTI AL)
SOQUTH SAN FRANCI SCO CA
REG ONAL STEEL REBAR ( PARTI AL)
TRACY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CONCRETE PLACI NG ( PARTI AL)

CONTI NUED

A S CINC
CAKLAND CA

ELI JAH ELECTRI C
MODESTO CA

REG ONAL STEEL
TRACY CA
ON NEXT PAGE

PAI NTI NG

TESTI NG AND | NSPECTI ON ( PARTI AL)

ELECTRI CAL

REBAR



04- 0120E4
04- SF-80-8
01/ 21/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
01/ 22/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 WESTSTAR MARI NE
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

MARI NE SUPPORT ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ELI JAH ELECTRI C
MODESTO CA

MALCOLM DRI LLI NG
HAYWARD CA

REG ONAL STEEL
TRACY CA

ELECTRI CAL

CAST I N DRI LLED HOLE AND CONCRETE PI LI NG

REI NFORCI NG STEEL



04- 0120E4 Bl D245
04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 21/ 04 01/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 030627 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUMP SUM 7, 500. 00* 7,500. 00
SYSTEM DATA DELI VERY
2 030628 TRANSPORTATI ON FOR THE ENG NEER LS LUMP SUM 1, 500, 000. 00* 1, 500, 000. 00
3 030629 CONSTRUCTI ON SURVEYI NG LS LUMP SUM 500, 000. 00* 500, 000. 00
4 030630 Pl LE CORROSI ON MONI TORI NG SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
5 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 40, 000. 00* 40, 000. 00
6 070018 TI ME- RELATED OVERHEAD VDAY 1,130 11, 250. 00 12, 712, 500. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 50, 000. 00* 50, 000. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 125, 000. 00* 125, 000. 00
9 030631 NON- STORM WATER DI SCHARGES LS LUMP SUM 500, 000. 00* 500, 000. 00
10 030632 TURBI DI TY CONTROL LS LUMP SUM 75, 000. 00* 75, 000. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 30, 000. 00* 30, 000. 00
12 (S) 490672 2.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 423 29, 000. 00 12, 267, 000. 00
Pl LI NG
13 (S) 049245 2.2 M CAST- | N- DRI LLED- HOLE CONCRETE 390 12, 500. 00 4, 875, 000. 00
Pl LI NG (ROCK SOCKET)
14 (S) 049246 FURNI SH 2.5 M CAST- | N- STEEL SHELL M 1, 694 9, 500. 00 16, 093, 000. 00
CONCRETE PI LI NG
15 (S) 049247 DRI VE 2.5 M CAST- 1 N STEEL SHELL EA 16 675, 000. 00 10, 800, 000. 00
CONCRETE PI LE
16 (S) 049248 2.5 M PERVMANENT STEEL CASI NG M 423 14, 910. 00 6, 306, 930. 00
17 ('SF) 049249 MARI NE PI LE DRI VI NG ENERGY ATTENUATOR LS LUMP SUM 250, 000. 00* 250, 000. 00
18 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 7,030 1, 335. 00 9, 385, 050. 00
19 (F) 049250 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2, 300 333. 00 765, 900. 00
(LI GHTVEI GHT)
20 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 640 833. 00 1, 366, 120. 00
21 049251 NONSHRI NK GROUT LS LUMP SUM 667, 000. 00* 667, 000. 00
22 049252 NONSHRI NK FI BER- REI NFORCED GROUT LS LUVP SUM 92, 000. 00* 92, 000. 00
23 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2,495,000 1.81 4,515, 950. 00
24 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 801, 000 2.56 2, 050, 560. 00
( BRI DGE)
25 (SF) 520120 HEADED BAR REI NFORCEMENT EA 3, 020 56. 00 169, 120. 00
26 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 3,960, 000 12. 09 47, 876, 400. 00
27 (F) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 3,960, 000 2.50 9, 900, 000. 00
28 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 50, 000. 00* 50, 000. 00
29 (S) 049253 FURNI SH AND | NSTALL STEEL DOWKNHOLE LS LUMP SUM 10, 000. 00* 10, 000. 00

CASI NG E



04- 0120E4 Bl D245

04- SF-80-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
01/ 21/ 04 01/ 22/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
30 (SF) 750501 M SCELLANEQUS METAL ( BRI DGE) KG 420 20. 00 8, 400. 00
31 800391 CHAI'N LI NK FENCE (TYPE CL- 1. 8) M 150 30. 00 4, 500. 00
32 833080 CONCRETE BARRI ER ( TYPE K) M 72 100. 00 7, 200. 00
33 030633 GROUNDI NG FOR PI ERS E2 AND T1 LS LUWVP SUM 20, 000. 00* 20, 000. 00
FOUNDATI ONS
34 030634 NAVI GATI ON LI GHTI NG SYSTEM LS LUWP SUM 20, 000. 00* 20, 000. 00
35 030635 STRONG MOTI ON DETECTI ON DOMNHOLE LS LUMP SUM 10, 000. 00~ 10, 000. 00
36 (SF) 030965 PLASTI C LUVBER VB 145 3, 100. 00 449, 500. 00
37 (SF) 030966 UHMWV POLYETHYLENE PANEL (50MV) MR 930 160. 00 148, 800. 00
38 049400 ESTABLI SH MARI NE ACCESS LS LUWP SUM 12, 002, 570. 00* 12, 002, 570. 00
39 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
40 032252 WORKI NG DRAW NG CAMPUS LS LUWP SUM 1, 000, 000. 00* 1, 000, 000. 00
41 999990 MOBI LI ZATI ON LS LUMP SUM 17,770, 000. 00* 17,770, 000. 00

TOTAL 174,471, 000. 00



04- 0120E4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 21/ 04 01/ 22/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 7,500. 00* 7500. 00 5, 000. 00* 5000. 00 7,500. 00* 7500. 00

2 1,917, 708. 00* 1917708. 00 1, 500, 000. 00* 1500000. 00 1, 475, 000. 00* 1475000. 00

3 288, 315. 00* 288315. 00 350, 000. 00* 350000. 00 786, 000. 00* 786000. 00

4 45, 000. 00* 45000. 00 30, 000. 00* 30000. 00 50, 000. 00* 50000. 00

5 40, 000. 00* 40000. 00 35, 000. 00* 35000. 00 40, 000. 00* 40000. 00

6 31, 400. 00 35482000. 00 33, 000. 00 37290000. 00 28, 000. 00 31640000. 00

7 50, 000. 00* 50000. 00 25, 000. 00* 25000. 00 10, 000. 00* 10000. 00

8 138, 915. 00* 138915. 00 50, 000. 00* 50000. 00 10, 000. 00~ 10000. 00

9 10, 000. 00* 10000. 00 30, 000. 00* 30000. 00 252, 000. 00* 252000. 00
10 10, 000. 00~ 10000. 00 200, 000. 00* 200000. 00 20, 000. 00* 20000. 00
11 5, 000. 00* 5000. 00 45, 000. 00* 45000. 00 90, 000. 00* 90000. 00
12 19, 000. 00 8037000. 00 20, 000. 00 8460000. 00 39, 300. 00 16623900. 00
13 7,200. 00 2808000. 00 15, 000. 00 5850000. 00 15, 000. 00 5850000. 00
14 5, 800. 00 9825200. 00 8, 000. 00 13552000. 00 8, 900. 00 15076600. 00
15 550, 000. 00 8800000. 00 600, 000. 00 9600000. 00 561, 000. 00 8976000. 00
16 10, 534. 00 4455882. 00 15, 000. 00 6345000. 00 12, 700. 00 5372100. 00
17 500, 000. 00* 500000. 00 500, 000. 00* 500000. 00 368, 000. 00* 368000. 00
18 1, 150. 00 8084500. 00 1, 250. 00 8787500. 00 963. 00 6769890. 00
19 340. 00 782000. 00 550. 00 1265000. 00 292.00 671600. 00
20 1, 330. 00 2181200. 00 1, 250. 00 2050000. 00 692. 00 1134880. 00
21 197, 200. 00* 197200. 00 100, 000. 00* 100000. 00 200, 000. 00* 200000. 00
22 71, 900. 00* 71900. 00 45, 000. 00* 45000. 00 134, 000. 00* 134000. 00
23 1.60 3992000. 00 1.80 4491000. 00 1.43 3567850. 00
24 2.60 2082600. 00 3.50 2803500. 00 2.85 2282850. 00
25 44.00 132880. 00 50. 00 151000. 00 42.00 126840. 00
26 10. 21 40431600. 00 7.10 28116000. 00 8. 30 32868000. 00
27 2.00 7920000. 00 2.20 8712000. 00 3. 67 14533200. 00
28 40, 000. 00* 40000. 00 140, 000. 00* 140000. 00 60, 000. 00* 60000. 00
29 1, 030. 00* 1030. 00 17, 000. 00* 17000. 00 3, 600. 00* 3600. 00
30 20. 00 8400. 00 25. 00 10500. 00 34. 00 14280. 00
31 30. 00 4500. 00 30. 00 4500. 00 53. 00 7950. 00
32 60. 00 4320. 00 60. 00 4320. 00 145. 00 10440. 00
33 6, 000. 00* 6000. 00 29, 000. 00* 29000. 00 20, 000. 00* 20000. 00
34 8, 000. 00~ 8000. 00 21, 000. 00* 21000. 00 20, 000. 00* 20000. 00
35 23, 000. 00* 23000. 00 13, 000. 00* 13000. 00 10, 000. 00* 10000. 00
36 1, 950. 00 282750. 00 3, 500. 00 507500. 00 3, 280. 00 475600. 00
37 170. 00 158100. 00 200. 00 186000. 00 200. 00 186000. 00
38 8, 000, 000. 00* 8000000. 00 15, 000, 000. 00* 15000000. 00 15, 000, 000. 00* 15000000. 00
39 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00




04- 0120E4

04- SF- 80- 8 SUMMARY OF REMAI NI NG BIDDERS
01/ 21/ 04
_______________________________ |_______________________________|_______________________________
SECOND THI RD FOURTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
4,000, 000. 00*  4000000. 00| 300, 000. 00* 300000. 00| 1,032, 920. 00*  1032920. 00
26, 617, 500. 00*  26617500. 00| 23, 000, 000. 00*  23000000. 00| 17, 000, 000. 00*  17000000. 00

177, 450, 000. 00 179, 620, 820. 00 182, 777, 000. 00

Bl D245
PAGE 8
01/ 22/ 04



